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Addendum No. 2
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SONOMA COUNTY NEAR
MONTE RIO AT 0.8 KM EAST OF BOHEMIAN HIGHWAY .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on August 16, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 4, 15, 17, 24, 26, 35, 37, 40, 41, 42, 46 and 48 are revised. Half-sized copies of the revised
sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.28, "EARTHWORK," under the Subsection "STRUCTURE EXCAVATION
(SOLDIER PILE WALL)," the fifth paragraph is del eted.

In the Special Provisions, Section 10-1.28, "EARTHWORK," the Subsection heading "SLOPE STRESSING TIEBACK
LOAD MONITORING," is replaced with the Section heading "10-1.29 SLOPE STRESSING TIEBACK LOAD
MONITORING."

In the Special Provisions, the Section heading "10-1.29 VIBRATING WIRE LOAD CELLS," is replaced with the
Subsection heading "VIBRATING WIRE LOAD CELLS."

In the Specia Provisions, Section 10-1.30, "SOIL NAIL WALL EARTHWORK," in the Subsection "EXCAVATION,"
the third paragraph is revised as follows:

"Excavation to the final wall alignment for the full wall height shall incorporate a working berm which
shall be constructed from the top down in a staged lift sequence as shown on the approved wall earthwork
working drawings. The ground level in front of the wall face shall not be excavated more than one meter
below the level of the row of soil nails to be installed in that same lift, except that when soil nails and
tieback anchors are installed in the same waler lift, the wall face may be excavated to the bottom of each
respective waler lift."
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In the Specia Provisions, Section 10-1.31, "SOIL NAIL ASSEMBLY " in the Subsection "PAYMENT," the following
paragraph is added:

"Full compensation for geocomposite drain shall be considered as included in the contract price paid
per meter for soil nail assemblies and no separate payment will be made therefor."

In the Special Provisions, Section 10-1.41, "CORE CONCRETE," isdeleted.

In the Proposal and Contract, the Engineer’ s Estimate Items 43, 44 and 49 are revised, Items 64, 65 and 66 are added and
Items 39, 47, 51, 54 and 63 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 5 and 6 of the Engineer's Estimate in the Proposal with the attached revised page 4, 5 and
6 of the Engineer's Estimate. The revised Engineer's Estimate isto be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEER'SESTIMATE

04-1S3224
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
21 150710 [ REMOVE TRAFFIC STRIPE M 230
22 160101 | CLEARING AND GRUBBING LS LUMPSUM |LUMPSUM
23 160120 | REMOVE TREE EA 2
24 192049 | STRUCTURE EXCAVATION M3 140
(3] (SOLDIER PILE WALL)
25 192055 | STRUCTURE EXCAVATION (SOIL M3 620
(3] NAIL WALL)
26 193028 | STRUCTURE BACKFILL (SOIL NAIL | M3 130
(3] WALL)
27 193029 | STRUCTURE BACKFILL (SOLDIER M3 11
(3] PILE WALL)
28 197060 | SOIL NAIL ASSEMBLY M 2200
29 200001 | HIGHWAY PLANTING LS LUMPSUM | LUMPSUM
®
30 203003 | STRAW (EROSION CONTROL) TONN 05
®
31 203014 | FIBER (EROSION CONTROL) KG 75
)
32 203024 | COMPOST (EROSION CONTROL) M3 1
)
33 203026 | MOVE-IN/MOVE-OUT (EROSION EA 4
©) CONTROL)
34 203045 | PURE LIVE SEED (EROSION KG 6
©) CONTROL)
35 203061 | STABILIZING EMULSION (EROSION | KG 16
©) CONTROL)
36 250401 | CLASS4 AGGREGATE SUBBASE M3 17
37 390155 | ASPHALT CONCRETE (TYPEA) TONN 70
38 394040 | PLACE ASPHALT CONCRETE DIKE M 35
(TYPEA)
39 BLANK
40 049878 | STEEL SOLDIER PILE (W360 X 592) M 630
4
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ENGINEER'SESTIMATE

04-1S3224
Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 500050 | TIEBACK ANCHOR EA 104
)
42 049879 | TIEBACK LOAD MONTORING LS LUMPSUM |LUMPSUM
©) SYSTEM
43 049880 | STRUCTURAL CONCRETE, WALER | M3 222
"
44 510414 | CLASS1 CONCRETE (BACKFILL) M3 244
"
45 510502 | MINOR CONCRETE (MINOR M3 8.1
(3] STRUCTURE)
46 049881 | ARCHITECTURAL TEXTURE M2 340
(3] (TEXTURED SHOTCRETE)
47 BLANK
48 049882 | BAR REINFORCING STEEL (WALER) | KG 70 400
(SF)
49 530100 | SHOTCRETE M3 86
"
50 620909 | 450 MM ALTERNATIVE PIPE M 15
CULVERT
51 BLANK
52 681501 | FURNISH AND INSTALL DRAIN PIPE | M 120
(HORIZONTAL DRAIN)
53 681502 | DRILL HOLE (HORIZONTAL DRAIN) (M 120
54 BLANK
55 731517 | MINOR CONCRETE (GUTTER) M 60
"
56 750001 | MISCELLANEOUSIRON AND STEEL |KG 348
(SF)
57 832003 | METAL BEAM GUARD RAILING M 160
9 (WOOD POST)
58 839521 | CABLE RAILING M 60
(SF)
59 839585 | ALTERNATIVE FLARED TERMINAL | EA 3
©) SYSTEM
60 840656 | PAINT TRAFFIC STRIPE (2-COAT) M 490
)
5
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ENGINEER'SESTIMATE

04-1S3224

Item | ltem Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
61 840772 | PAVEMENT MARKINGS (TAPE) M2 3
)
62 850111 | PAVEMENT MARKER EA 68
©) (RETROREFLECTIVE)
63 BLANK
64 035949 | 765 MM DRILLED HOLE M 635
65 035950 | MINOR CONCRETE (LOWER M3 5

GUTTER)
66 999990 | MOBILIZATION LS LUMPSUM |LUMPSUM

(Cost Per Day)

TOTAL BID (A):

TOTAL BID (B):
$ 1800.00

X

(Enter Working Days Bid)

(Not To Exceed 210 Days)

TOTAL BASISFOR COMPARISON
OF BIDS:

(A + B):

6
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